
1. SOLICITATION NO.2. DATE ISSUED 3. DATE OPENED PAGE 1 OF 1 PAGES
5/7/2001 5/31/2001

4.  ISSUING OFFICE I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT
ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
PORTLAND, OR  97208-2946 SANDRA HILLEBRANDT, BID OPENING OFFICER
5.  PROJECT TITLE 8. GOVERNMENT ESTIMATE  9. OFFERS

(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
Bank Protection at City of Grants Pass D, E, AND F.) A. OFFEROR A. OFFEROR A. OFFEROR
Water Filteration Plant Triad Mechanical, Inc.
 A. HIRED LABOR 2133 N. Argyle Street

Portland, OR  97217
B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY

X     (WITHOUT PROFIT) Yes Yes Yes
C.  REASONABLE CONTRACT C. ADDENDA  ACKNOWLEDGEDC. ADDENDA ACKNOWLEDGEDADDENDA ACKNOWLEDGED
     (INCLUDING PROFIT) Yes Yes Yes

6.  NUMBER OF ADDENDA ISSUED 1 SB SB SB
7A.
ITEM 7B. DESCRIPTION OF OFFERED ITEM 7C. EST D. E. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED
NO. QUANTITY UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 Mobilization and Demobilization 1 LS XXXXXX 42,776.00$           XXXXXX 133,550.00$        XXXXXX 150,000.00$      XXXXXX 115,240.00$        

2 Clearing and Grubbing 1 LS XXXXXX 6,807.00$             XXXXXX 45,200.00$          XXXXXX 62,000.00$        XXXXXX 66,030.00$          

3 Bank Stabilization 1 LS XXXXXX 31,004.00$           XXXXXX 55,140.00$          XXXXXX 50,000.00$        XXXXXX 107,600.00$        

4 Active Intake Deck Demolition 1 LS XXXXXX 1,591.00$             XXXXXX 18,400.00$          XXXXXX 5,000.00$          XXXXXX 8,420.00$            

5 Sheet Pile Wall 1 LS XXXXXX 562,038.00$         XXXXXX 522,972.00$        XXXXXX 684,320.00$      XXXXXX 873,700.00$        

6 Bank Improvement 1 LS XXXXXX 776,939.00$         XXXXXX 294,614.00$        XXXXXX 500,000.00$      XXXXXX 374,950.00$        

7 Active Intake Construction 1 LS XXXXXX 16,431.00$           XXXXXX 32,940.00$          XXXXXX 40,000.00$        XXXXXX 38,200.00$          

8 Landscaping 1 LS XXXXXX 30,412.00$           XXXXXX 10,001.00$          XXXXXX 52,000.00$        XXXXXX 62,640.00$          

9
Furnish H-Piles, as Directed by the 
Government.  (Optional) NTE 16 EA $1,213.00 19,414.00$           $4,085 65,360.00$          $1,430 22,880.00$        $2,300 36,800.00$          

(Piles Must be Available On-Site Within 1

Week of Direction)

10 Install Repair Sections (Optional) NTE 8 EA $37,536.00 300,288.00$         $10,200 81,600.00$          $3,900 31,200.00$        $12,300 98,400.00$          

TOTAL SCHEDULE NO. 1 1,787,700.00$      $1,259,777.00* 1,597,400.00$   1,781,980.00$     
ACCEPTANCE LIMITATION - DAYS
INFORMALITIES

NSN 7540-01-150-0981 1419-101 STANDARD FORM  1419 (10-3)

* Indicates Discrepancy
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